STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
POSALS | SSUED 19

BER OF BIDDERS 6
GRAM ELEMENTS RAS

Bl D RANK

05/ 14/ 02
04- 292364
04- ALA-880-32.7/34.0

ENG NEERS EST

Bl D TOTAL

10, 497, 118. 00

10, 524, 394. 60

10, 692, 347. 65

10, 762, 742. 50

11, 079, 118. 00

BIl D

I'N ALAMEDA COUNTY | N QAKLAND ON
MANDELA PARKWAY FROM 8TH STREET

SUMMARY

TO 32ND STREET

ROADWAY | MPROVEMENTS AND PLANTI NG

11, 970, 000

10, 578, 000. 00 AMOUNT UNDER

BI DDER | D

DI SADVANTAGED BUSI NESS ENTERPRI SE - 35. 0%
FUND TOTAL HA23

DEPARTMENT

RR

OF TRANSPORTATI ON

I NVOLVEMENT

Bl D211

PAGE 1

05/ 16/ 02
CONTRACT CODE 'A'
90 CONTRACT | TEMS

FEDERAL Al D ACI M 880-1(049) 42E

TOTAL NUMBER OF WORKI NG DAYS 1250

80, 882. 00

Bl DDER | NFORVATI ON  ( NAMVE/ ADDRESS/ LOCATI ON)

DE SI LVA GATES CONSTRUCTI ON

P O BOX 2909
DUBLI N CA 94568

GHI LOTTI CONSTRUCTI ON COVPANY

I NC
246 CHI LOTTI AVENUE
SANTA ROCSA CA 95407

GHI LOTTI BROS I NC

525 JACOBY STREET
SAN RAFAEL CA 94901

BAY CI TI ES PAVI NG AND
GRADI NG | NC
P O BOX 6227
CONCORD CA 94524-6227

DI ABLO CONTRACTORS | NC

7 CROW CANYON CT STE 100
SAN RAMON CA 94583

FAX

FAX

FAX

FAX

FAX

925 829-9220
00704195
925 804-4263

707 585-1221
00644515
707 585-1601

415 454-7011
00132128
415 454-8376

925 687- 6666
00238650
925 687-2122

925 552-8250
00732283
925 552- 8254

PERCENT UNDER EST 0. 76



04- 292364
04- ALA- 880
05/ 14/ 02

11, 161, 873. 80

1

MC GUI RE AND HESTER

9009 RAI LROAD AVENUE
OAKLAND CA 94603

Bl D211
PACE 2
05/ 16/ 02

510 632-7676
00095879
FAX 510 562-5209



04- 292364
04- ALA- 880
05/ 14/ 02

DER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PACE 3

05/ 16/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

M F MAHER | NC
VALLEJO CA

MURELCO ELECTRI C CONSTRUCTI ON
PO NT RI CHVOND CA

OG SO ENVI RONIVENTAL
OAKLAND CA

QLI VEI RA FENCE I NC
SANTA CLARA CA

R M T LANDSCAPE
SAN LEANDRO CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

T D W CONSTRUCTI ON | NC
LI VERMORE CA

M NOR CONCRETE ( PARTI AL)

ELECTRI CAL

HAZARDOUS NMATERI AL

FENCI NG ( PARTI AL)

LANDSCAPI NG ( PARTI AL)

CONSTRUCTI ON AREA SI GNS

UNDERGROUND ( PARTI AL)



04- 292364
04- ALA- 880
05/ 14/ 02

DER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D211
PACE 4
05/ 16/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

A B S L CONSTRUCTI ON
MENLO PARK CA

BAUVAN LANDSCAPE
RI CHMOND CA

BAYLI NE CONSTRUCTI ON
OAKLAND CA

GOLDEN BAY FENCE
SAN LORENZO CA

MJURELCO
RI CHMOND CA

OG SO ENVI RONIVENTAL
OAKLAND CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

STRI PI NG GRAPHI CS
PETALUVA CA

DER | D NAME AND ADDRESS

GRI NDI NG ( PARTI AL)

LANDSCAPI NG

SAW CUTTI NG

TEMPORARY FENCE AND TUBULAR RAI LI NG

SI GNALS AND LI GHTI NG

ROADWAY EXCAVATI ON AND HAZARDOUS NMATERI AL

CONSTRUCTI ON AREA SI GNS

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

BAYLI NE CONSTRUCTI ON
OAKLAND CA

CHAVEZ FENCE
CAMPBELL CA

TI NUED ON NEXT PAGE

CONCRETE SAW CUTTI NG

TEMPORARY FENCE



04- 292364
04- ALA- 880
05/ 14/ 02

DER | D NAME AND ADDRESS

L

ST

OF

Bl D211

PACE 5

05/ 16/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

GOLDEN BAY FENCE AND | RON WORKS
SAN LORENZO CA

LONE STAR LANDSCAPE
SAN MARTI N CA

MURELCO ELECTRI C
PO NT RI CHVOND CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

STRI PI NG GRAPHI CS
PETALUVA CA

SUBSURFACE ENVI RONVENTAL
SAN FRANCI SCO CA

DER | D NAME AND ADDRESS

TUBULAR RAI LI NG

LANDSCAPI NG

ELECTRI CAL

SI GNS AND BARRI CADES

STRI PI NG

HAZARDOUS NMATERI AL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CHAVEZ FENCE
CAMPBELL CA

COLUMBI A ELECTRI C
SAN LEANDRO CA

M F MAHER
VALLEJO CA

OG SO ENVI RONIVENTAL
OAKLAND CA

TI NUED ON NEXT PAGE

TEMPORARY FENCE AND SI LT FENCE

ELECTRI CAL

CONCRETE

HAZARDOUS EXCAVATI ON AND DI SPOSAL



04- 292364
04- ALA- 880
05/ 14/ 02

DER | D NAME AND ADDRESS

Bl D211

PACE 6

05/ 16/ 02
ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 STCOLOSKI  AND GONZALEZ
HALF MOON BAY CA

STRI PI NG GRAPHI CS
PETALUVA CA

WATKI N AND BORTOLUSSI
SAN RAFAEL CA

DER | D NAME AND ADDRESS

STORM DRAI NAGE

STRI PI NG

LANDSCAPI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 CCOLUMBI A ELECTRI CAL
SAN LEANDRO CA

M F MAHER
VALLEJO CA

NORTH AMERI CAN FENCE AND SUPPLY
OAKLAND CA

DER | D NAME AND ADDRESS

ELECTRI CAL

FLATVORK

FENCI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 APEX ENVI RONMVENTAL RECOVERY
HUNTI NGTON BEACH CA

BAUMAN LANDSCAPE | NC
RI CHMOND CA

CHAVEZ FENCE COMPANY
CAMPBELL CA
TINUED ON NEXT PAGE

HAZARDOUS SO L EXCAVATI ON

LANDSCAPI NG AND | RRI GATI ON

TEMPORARY FENCI NG



04- 292364 Bl D211

04- ALA- 880 PACE 7

05/ 14/ 02 05/ 16/ 02
LI'ST OF SUBCONTRACTORS

DER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 M F MAHER | NC CONCRETE FLATWORK

VALLEJO CA

MONRCE TRUCKI NG TRUCKI NG

OAKLAND CA

MURELCO ELECTRI C CONSTRUCTI ON SI GNAL AND LI GHTI NG

RI CHMOND CA

NORTH AMERI CAN FENCE AND SUPPLY | NC TUBULAR RAI LI NG

OAKLAND CA

STATEW DE SAFETY AND SI GNS | NC TRAFFI C BARRI CADES

Pl SMO BEACH CA

STRI PI NG GRAPHI CS STRI PI NG AND MARKI NG
PETELUVA CA



04- 292364 Bl D211

04- ALA- 880 CONTRACT PROPOSAL OF LoOw BI DDER PACE 8
05/ 14/ 02 05/ 16/ 02
| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 070012 PROGRESS SCHEDULE (CRI TI CAL PATH METHOD) LS LUMP SUM 1, 000. 00* 1, 000. 00

2 070018 TI ME- RELATED OVERHEAD VDAY 500 2, 550. 00 1, 275, 000. 00

3 021531 COMMUNI TY HAZARD M Tl GATI ON MEASURES LS LUMP SUM 10, 000. 00* 10, 000. 00

4 071322 TEMPORARY FENCE ( TYPE CL-1.8) M 4,500 20. 00 90, 000. 00

5 074018 HEALTH AND SAFETY PLAN LS LUWP SUM 5, 000. 00* 5, 000. 00

6 074019 PREPARE STORM WATER PCLLUTI ON LS LUMP SUM 1, 000. 00* 1, 000. 00

PREVENTI ON PLAN

7 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 10, 000. 00* 10, 000. 00

8 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY LS LUMP SUM 5, 000. 00* 5, 000. 00

9 021533 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 75 200. 00 15, 000. 00
10 074034 TEMPORARY COVER LS LUMP SUM 5, 000. 00* 5, 000. 00
11 021535 TEMPORARY ENTRANCE/ EXI T LS LUMP SUM 5, 000. 00* 5, 000. 00
12 074029 TEMPORARY SI LT FENCE M 1,900 8. 00 15, 200. 00
13 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 10, 000. 00* 10, 000. 00
14 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 70, 000. 00* 70, 000. 00
15 (S) 120120 TYPE 111 BARRI CADE EA 20 100. 00 2,000. 00
16 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 190 30. 00 5, 700. 00
17 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 3, 800 75. 00 285, 000. 00
18 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 320 200. 00 64, 000. 00
19 150206 ABANDON CULVERT M 61 100. 00 6, 100. 00
20 150742 REMOVE ROADSI DE SI GN EA 27 100. 00 2,700.00
21 150805 REMOVE CULVERT M 37 100. 00 3, 700. 00
22 150820 REMOVE | NLET EA 7 800. 00 5, 600. 00
23 151282 SALVAGE ROADSI DE SI GN PANEL EA 22 100. 00 2, 200. 00
24 152320 RESET ROADSI DE SI GN EA 50 200. 00 10, 000. 00
25 152430 ADJUST | NLET EA 4 1, 000. 00 4, 000. 00
26 152438 ADJUST FRAME AND COVER TO GRADE EA 50 200. 00 10, 000. 00
27 152440 ADJUST MANHOLE TO GRADE EA 28 500. 00 14, 000. 00
28 021537 ADJUST JUNCTI ON BOX TO GRADE EA 5 1, 000. 00 5, 000. 00
29 152441 ADJUST VALVE BOX FRAME AND COVER TO EA 76 200. 00 15, 200. 00

GRADE

30 021538 MODI FY | NLET (TYPE 1) EA 13 1, 000. 00 13, 000. 00
31 021539 MODI FY | NLET ( TYPE 2) EA 5 1, 500. 00 7, 500. 00
32 (S) 153101 PLANE ASPHALT CONCRETE PAVEMENT %4 5,690 4.00 22,760. 00
33 153210 REMOVE CONCRETE VB 670 80. 00 53, 600. 00
34 160101 CLEARI NG AND GRUBBI NG LS LUWP SUM 43, 200. 00* 43, 200. 00
35 190101 ROADWAY EXCAVATI ON VB 39, 000 15. 00 585, 000. 00
36 021540 MATERI AL DI SPOSAL ( RESOURCE CONSERVATI ON VB 730 250. 00 182, 500. 00

AND RECOVERY ACT WASTE)



04- 292364 Bl D211

04- ALA- 880 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
05/ 14/ 02 05/ 16/ 02

| TEM | TEM UNIT OF ESTI MATED

NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

37 021541 MATERI AL DI SPOSAL ( CALI FORNI A HAZARDOUS VB 3, 300 125. 00 412, 500. 00
VWASTE)

38 021542 MATERI AL DI SPOSAL (CLASS |1 LANDFI LL VB 49 100. 00 4,900. 00
MATERI AL)

39 021543 RELOCATE BOULDER ( TYPE 1) TONN 690 30. 00 20, 700. 00

40 021544 RELOCATE BOULDER ( TYPE 2) TONN 140 30. 00 4,200. 00

41 021545 ROADVAY EXCAVATI ON MB 4,000 15. 00 60, 000. 00
(S| TE REMEDATI ON EXCAVATI ON)

42 (S) 200001 HI GHVAY PLANTI NG LS LUVP SUM 400, 000. 00* 400, 000. 00

43 (S) 021546 | MPORTED TOPSO L ( PLANTI NG POCKETS) VB 3, 350 40. 00 134, 000. 00

44 (S) 021547 | MPORTED TOPSOI L ( MEDI AN) VB 15, 000 40. 00 600, 000. 00

45 021548 DECOVPOSED GRANI TE VB 15 200. 00 3, 000. 00
(TYPE 1 AND TYPE 2)

46 (S) 021549 TRANSPLANT TREES LS LUVMP SUM 1, 000. 00* 1, 000. 00

47 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUVP SUM 500, 000. 00* 500, 000. 00

48 (S) 208000 | RRI GATI ON SYSTEM LS LUVP SUM 400, 000. 00* 400, 000. 00

49 (S) 208304 WATER METER EA 4 30, 000. 00 120, 000. 00

50 (S) 021551 PLASTI C PI PE SUPPLY LI NE M 750 60. 00 45, 000. 00
( OPEN TRENCH)

51 (S) 208731 200 MM CORRUGATED HI GH DENSI TY M 350 120. 00 42, 000. 00
POLYETHYLENE PI PE CONDUI T

52 (S) 208733 300 MM CORRUGATED HI GH DENSI TY M 450 130. 00 58, 500. 00
POLYETHYLENE PI PE CONDUI T

53 250401 CLASS 4 AGGREGATE SUBBASE VB 3, 260 80. 00 260, 800. 00

54 390145 REPLACE ASPHALT CONCRETE SURFACI NG MB 380 250. 00 95, 000. 00

55 390155 ASPHALT CONCRETE (TYPE A) TONN 3, 250 70. 00 227, 500. 00

56 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 3, 850 50. 00 192, 500. 00

57 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 121 1, 000. 00 121, 000. 00

58 021552 M NOR CONCRETE (M NOR STRUCTURE) VB 270 900. 00 243, 000. 00
(PLANTER WALL AND SHORT WALL)

59 510526 M NOR CONCRETE ( BACKFI LL) VB 210 150. 00 31, 500. 00

60 (SF)520101 BAR REI NFORCI NG STEEL KG 2,475 2.00 4, 950. 00

61 566011 ROADSI DE SI GN - ONE POST EA 60 250. 00 15, 000. 00

62 021553 ROADSI DE SI GN ( CONCRETE PGCST) EA 18 500. 00 9, 000. 00

63 021554 75 MM PLASTI C PI PE M 83 100. 00 8, 300. 00

64 021555 150 MM PLASTI C Pl PE M 190 100. 00 19, 000. 00

65 023546 300 MM CORRUGATED HI GH DENSI TY M 1, 540 200. 00 308, 000. 00

POLYETHYLENE PI PE



04- 292364 Bl D211

04- ALA- 880 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
05/ 14/ 02 05/ 16/ 02

| TEM | TEM UNIT OF ESTI MATED

NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

66 664010 300 MM CORRUGATED STEEL Pl PE M 13 200. 00 2, 600. 00
(2.01 MM THI CK)

67 731502 M NOR CONCRETE (M SCELLANEQUS VB 4,300 250. 00 1, 075, 000. 00
CONSTRUCTI ON)

68 021557 M NOR CONCRETE ( BANDI NG) M2 1,190 50. 00 59, 500. 00

69 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 16, 812 3.00 50, 436. 00

70 810116 SURVEY MONUMENT ( TYPE D) EA 1 1, 000. 00 1, 000. 00

71 (S) 021558 TUBULAR RAI LI NG ON SHORT WALL LS LUMP SUM 20, 000. 00* 20, 000. 00

72 (S) 839522 REMOVABLE BARRI ER POST EA 21 1, 000. 00 21, 000. 00

73 (S) 839523 BARRI ER POST EA 4 500. 00 2, 000. 00

74 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 640 50. 00 32, 000. 00

75 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 4,160 1.00 4,160. 00

76 (S) 840562 150 MM THERMOPLASTI C TRAFFI C STRI PE M 2,480 2.00 4, 960. 00

77 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 71 2.00 142. 00

78 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 3,530 1. 00 3,530. 00
(BROKEN 5.18 M- 2.14 M

79 (S) 023547 150 MM THERMOPLASTI C TRAFFI C STRI PE M 750 2.00 1, 500. 00
(BROKEN 2.44 M- 1.22 M

80 (S) 840666 PAI NT PAVENENT MARKI NG ( 2- COAT) M2 210 30. 00 6, 300. 00

81 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 920 4.00 3, 680. 00

82 (S) 860300 SI GNAL AND LI GHTI NG LS LUMP SUM 50, 000. 00* 50, 000. 00
(CI TY STREET LOCATI ON 1)

83 (S) 860302 SI GNAL AND LI GHTI NG LS LUVMP SUM 50, 000. 00* 50, 000. 00
(CI TY STREET LOCATI ON 2)

84 (S) 860303 SI GNAL AND LI GHTI NG LS LUVMP SUM 100, 000. 00* 100, 000. 00
(CI TY STREET LOCATI ON 3)

85 (S) 860304 SI GNAL AND LI GHTI NG LS LUVMP SUM 150, 000. 00* 150, 000. 00
(CI TY STREET LOCATI ON 4)

86 (S) 860402 LI GHTI NG (CI TY STREET) LS LUVP SUM 600, 000. 00* 600, 000. 00

87 (S) 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 5 5, 000. 00 25, 000. 00

88 (S) 994425 BENCH EA 13 1, 000. 00 13, 000. 00

89 (S) 994900 DRI NKI NG FOUNTAI N EA 4 5, 000. 00 20, 000. 00

90 999990 MOBI LI ZATI ON LS LUVP SUM 1, 000, 000. 00* 1, 000, 000. 00

TOTAL 10, 497, 118. 00



04- 292364
04- ALA- 880
05/ 14/ 02

300. 00
300. 00
300. 00
150. 00
1, 400. 00
1, 400. 00
1.45

43, 200. 00*
18. 00

260. 00
130. 00

70. 00

.01

163400.
56000.
5185.
2025.
1887.
2100.
990.
7000.
5600.
15000.
8400.
1500.
11400.
18200.
7000.
8250.
107200.
43200.
702000.
189800.
429000.
3430.

6.

SUMMARY OF
THI RD
| BI D
00| 8, 000. 00*
00| 1, 150. 00
00| 12, 500. 00*
00| 13.12
00| 5, 000. 00*
00| 10, 000. 00*
00| 25, 000. 00*
00| 6, 000. 00*
00| 200. 00
00| 16, 000. 00*
00| 12, 000. 00*
00| 5. 00
00| 16, 000. 00*
00| 50, 000. 00*
00| 60. 00
00| 27.00
00| 46. 00
00| 190. 00
00| 26. 00
00| 100. 00
00| 61. 00
00| 560. 00
00| 100. 00
00| 350. 00
00| 1, 000. 00
00| 310. 00
00| 310. 00
00| 750. 00
00| 265. 00
00| 1, 250. 00
00| 2,900. 00
50]| 4.65
00| 91. 00
00| 43, 200. 00*
00| 20. 00
00| 335. 00
00| 150. 00
00| 76.00
90| 60. 00

REMA |

174800.
60800.
1586.
2700.
2257.
3920.
2200.
17500.
4000.
15500.
8680.
3750.
20140.
16250.
14500.
26458.
60970.
43200.
780000.
244550.
495000.
3724.
41400.

.57
.00
.00
.00
.00

NI NG BI DDERS

43200.
568230.
189800.
412500.

2744.

37260.

Bl D211
PACE 11
05/ 16/ 02
FI FTH
BI D AMOUNT
8, 000. 00* 8000
1, 500. 00 750000
20, 000. 00* 20000
10. 00 45000
5, 000. 00* 5000
3, 000. 00* 3000
20, 000. 00* 20000
5, 000. 00* 5000
200. 00 15000
10, 000. 00* 10000
5, 000. 00* 5000
10. 00 19000
19, 000. 00* 19000
30, 000. 00* 30000
80. 00 1600
30. 00 5700.
50. 00 190000.
250. 00 80000.
100. 00 6100.
100. 00 2700.
100. 00 3700.
500. 00 3500.
400. 00 8800.
400. 00 20000.
500. 00 2000.
400. 00 20000.
900. 00 25200.
1, 000. 00 5000.
200. 00 15200.
1, 200. 00 15600.
1, 500. 00 7500.
4.00 22760.
70. 00 46900.
43, 200. 00* 43200.
15. 00 585000.
200. 00 146000.
100. 00 330000.
50. 00 2450.
50. 00 34500.



04- 292364
04- ALA- 880
05/ 14/ 02

220.

210.
450.

81.
103.
115.
332.
112.

550.
20, 000.
1, 900.
425.

w
PN ©

00*

.50
.75
.30
.00

80000.
700000.
147400.
540000.

5250.
2500.
121300.
925000.
156560.

57750.

66500.

96750.
303180.
114000.
211250.
231000.
177386.
209250.

46200.

7425.
12600.
8100.
6723.

15390.

158620.

1495.
1427600.
133280.
54639.
550.
20000.
39900.
1700.
24320.
6240.
4340.
163.
3530.

SUMMARY OF
THI RD
| BI D
40| 60. 00
00| 12. 00
00| 758, 500. 00*
00| 40. 00
00| 30. 00
00| 400. 00
00| 7, 500. 00*
00| 300, 000. 00*
00| 778, 900. 00*
00| 40, 000. 00
00| 70. 00
00| 120. 00
00| 125. 00
00| 41.00
00| 295. 00
00| 51.00
00| 53. 00
00| 1, 780. 00
00| 900. 00
00| 105. 00
00| 5.75
00| 400. 00
00| 555. 00
00| 275. 00
00| 68. 00
00| 148. 00
00| 232.00
00| 275. 00
00| 118. 00
00| 3.10
00| 500. 00
00| 17, 736. 00*
00| 765. 00
00| 360. 00
00| 29. 00
00| 1.39
00| 1.75
30| 2.30
00| .95

REMA |

778900.
160000.
52500.
42000.
56250.
133660.
112100.
165750.
204050.
215380.
243000.
22050.
14231.
24000.
9990.
22825.
12920.
227920.
3016.
1182500.
140420.
52117.
500.
17736.
16065.
1440.
18560.
5782.
4340.
163.
3353.

414.
312.

63.

1, 650.
811.
168.

300.
400.

94.
231.
229.
253.

51.

450.

20, 032

1, 000.
350.

P WN P

. 00*

.55
.20
.30
. 20

NI NG BI DDERS

550882.
160000.
80475.
150395.
186480.
290140.
118655.
203937.
244475.
199650.
218970.
35385.
5073.
18000.
7200.
7532.
17860.
356125.
2983.
1087900.
61285.
57160.
450.
20032.
21000.
1400.
31360.
6448.
5456.
234.
4236.

Bl D211
PACE 12
05/ 16/ 02
FI FTH

BI D AMOUNT
50. 00 7000
15. 00 60000
700, 000. 00* 700000
30. 00 100500
30. 00 450000
250. 00 3750
2, 000. 00* 2000
500, 000. 00* 500000.
850, 000. 00* 850000.
40, 000. 00 160000.
70. 00 52500.
120. 00 42000.
120. 00 54000.
90. 00 293400.
150. 00 57000.
65. 00 211250.
60. 00 231000.
1, 200. 00 145200.
855. 00 230850.
150. 00 31500.
2.00 4950.
210. 00 12600.
250. 00 4500.
80. 00 6640.
90. 00 17100.
180. 00 277200.
180. 00 2340.
280. 00 1204000.
40. 00 47600.
3.00 50436.
1, 500. 00 1500.
25, 000. 00* 25000.
1, 000. 00 21000.
400. 00 1600.
50. 00 32000.
9. 00 37440.
10. 00 24800.
12.00 852.
5.00 17650.



04- 292364
04- ALA- 880
05/ 14/ 02

960, 000. 00*
3,410. 00
1, 500. 00
7, 500. 00

450, 000. 00*

SUMMARY OF
TH RD
| BI D
50| 1.05
00| 15. 00
00| 3.95
00| 87, 000. 00
00| 60, 700. 00*
00| 108, 000. 00*
00| 228, 000. 00*
00| 921, 500. 00*
00| 5, 000. 00
00| 1, 290. 00
00| 5, 940. 00
688, 871. 00*

. 00]

10, 524, 394. 60

10, 692, 347. 65

REMA |

108000.
228000.
921500.
25000.
16770.
23760.
688871.

76, 500.
61, 200.
122, 400.
183, 600.
817, 340.
4, 590.
5, 916.
6, 004.
830, 000.

00*
00
00
00
00*

NI NG BI DDERS

122400.
183600.
817340.
22950.
76908.
24016.
830000.

10, 762, 742. 50

Bl D211

PACE 13
05/ 16/ 02
FI FTH
BI D AMOUNT
5.00 3750
20.00 4200
5.00 4600
60, 000. 00* 60000
70, 000. 00* 70000
90, 000. 00* 90000.
160, 000. 00* 160000.
980, 000. 00* 980000.
5, 000. 00 25000.
1, 000. 00 13000.
5, 000. 00 20000.
1, 100, 000. 00* 1100000.

11, 079, 118. 00



04- 292364
04- ALA- 880
05/ 14/ 02

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
. 00*
.00
.00
.00
.00
.00

43200.
1053000.
211700.
518100.
5145.
41400.

SUMMARY

OF

REMA |

NI

N G

B I

DDERS

Bl D211
PACE 14
05/ 16/ 02



04- 292364 Bl D211

04- ALA- 880 SUMMARY OF REMAI NI NG BI DDERS PACE 15
05/ 14/ 02 05/ 16/ 02
SI XTH

BI D AMOUNT
60. 00 8400. 00
12.00 48000. 00
375, 000. 00* 375000. 00
43.00 144050. 00
40. 00 600000. 00
400. 00 6000. 00
7, 500. 00* 7500. 00
500, 000. 00* 500000. 00
710, 000. 00* 710000. 00
47, 300. 00 189200. 00
75.00 56250. 00
185. 00 64750. 00
210.00 94500. 00
88. 00 286880. 00
280. 00 106400. 00
65. 00 211250. 00
67. 00 257950. 00
1, 400. 00 169400. 00
800. 00 216000. 00
82.00 17220. 00
2.00 4950. 00
150. 00 9000. 00
350. 00 6300. 00
160. 00 13280. 00
170. 00 32300. 00
175. 00 269500. 00
1, 200. 00 15600. 00
250. 00 1075000. 00
53. 00 63070. 00
1.50 25218. 00
1, 000. 00 1000. 00
20, 000. 00* 20000. 00
1, 700. 00 35700. 00
1, 000. 00 4000. 00
48. 00 30720. 00
1.50 6240. 00
2.20 5456. 00
2.80 198. 80
1.20 4236. 00



04- 292364 Bl D211

04- ALA- 880 SUMMARY OF REMAI NI NG BI DDERS PACE 16
05/ 14/ 02 05/ 16/ 02
SI XTH
BI D AMOUNT
1.80 1350. 00
27.00 5670. 00
3.50 3220. 00
53, 700. 00* 53700. 00
49, 650. 00* 49650. 00

899, 000. 00  899000. 00

3, 400. 00 17000. 00
1, 000. 00 13000. 00
4, 200. 00 16800. 00

475, 000. 00* 475000. 00

11, 161, 873. 80



